Jie Ming Mandarin Immersion Addition and Renovation - South Lot

KnutsonConstruction

WORK SCOPE: 32A - Bituminous Paving

	TOTAL BID: LOW SUB:		SUBCONTRACTOR:	Minnesota Paving and Materials	Park Construction Company	Pine Bend Paving, Inc		
		3 Bids Received	SELECT BIDDER?:					
			ORIGINAL BASE BID:	\$ 139,200.00	\$ 101,248.00	\$ 100,940.00	\$-	\$ -
	Reference	General Scope Items						
1	Bid Security			INCLUDED	INCLUDED	EXCLUDED		
2	Addenda Acknowledged			INCLUDED	INCLUDED	INCLUDED		
3	MN Responsible Contractor Form			INCLUDED	INCLUDED	INCLUDED		
			ADJUSTED BASE BID	\$139,200.00	\$101,248.00	\$100,940.00		
				3	2	1		

Alternates		Selected Low Bidder: Alternate	Minnesota Paving and Materials	Park Construction Company			No Bid	
	Omit decorative fence, concrete footings and concrete maintenance strip. Plantings to remain in Scope. Provide spade cut edge at edge of mulched area.		\$-	\$-	\$-	\$	\$-	
ADJUSTED BASE BID WITH ALTERNATES				\$ 101,248.00	\$ 100,940.00			

	Unit Prices	Selected Low Bidder: Unit Prices	Minnesota Paving and Materials	Park Construction Company	Pine Bend Paving, Inc	No Bid	No Bid
Unit Price #1	Provide a cost per Ton to remove Regulated Soils from site as directed by Geotechnical Engineer.		\$-	\$-	\$-	\$-	\$-
Unit Price #2	Provide a cost per Cubic Yard to remove Unregulated Soils from site as directed by Geotechnical Engineer.		\$-	\$-	\$-	\$-	\$-
Unit Price #3	Provide a cost per Cubic Yard to add satisfactory replacement soil to site as directed by Geotechnical Engineer		\$-	\$-	\$-	\$-	\$-
Unit Price #4	Provide a cost per Ton to remove buried concrete or masonry that cannot be reused Regulated Soils from site as directed by Geotechnical Engineer.		\$-	\$-	\$-	\$-	\$-
ADJUSTED BASE BID + UNIT PRICES			\$ 139,200.00	\$ 101,248.0	0 \$ 100,940.00		
ADJUSTED BASE BID + ALTERNATES + UNIT PRICES				\$ 101,248.0	0 \$ 100,940.00	#VALUE!	#VALUE!

March 7, 2023 at 2:00 PM