**Bid Package #2 - Bruce Vento Elementary School**
**Bid Summary by Trade**
**October 4, 2023**

**Bid Category** **06A - Carpentry Materials & Install**
**Low Bid or Company** **Low Bid**

| Company | Base Bid | Addendum #1 | Addendum #2 | Addendum #3 | Addendum #4 | Verification & Compliance Form | Bid Security | Attachment A-1 | Alt #1 | Alt #2 | Alt #3 | Alt #4 | Unit Price #1 Cost/SF | Unit Price #2 Cost/SF | Unit Price #3 Cost/SF | Unit Price #4 Cost/SF | Unit Price #5 Cost/SF | Unit Price #6 Cost/SF | Unit Price #7 Cost/SF | Unit Price #8 Cost/EA | Total Contract | Comments |
|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|
| Tekton Construction | $1,298,000 | Y | Y | Y | Y | Y | Y | Y | $0 | $0 | $0 | $0 | $0 | $0 | $0 | $0 | $0 | $0 | $0 | $0 | $1,298,000 | |
| Kellington Construction | $1,405,000 | Y | Y | Y | Y | Y | Y | Y | $0 | $0 | $0 | $0 | $0 | $0 | $0 | $0 | $0 | $0 | $0 | $0 | $1,405,000 | |
| Meisinger Construction | $1,861,600 | Y | Y | Y | Y | Y | Y | Y | $0 | $0 | $0 | $0 | $0 | $0 | $0 | $0 | $0 | $0 | $0 | $0 | $1,861,600 | |
| Tekton Construction | $1,298,000 | Y | Y | Y | Y | Y | Y | Y | $0 | $0 | $0 | $0 | $0 | $0 | $0 | $0 | $0 | $0 | $0 | $0 | $1,298,000 | |
| | | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | | |